

2017-063	WS76528027	Cape Breton	AC Patch & Repave (EPS)	20-Jul-17	Municipal Ready-Mix	389,435.69	3	4.2	4840	4810	500	0	30-Jun-17
2017-064	WS76405941	Antigonish	2 Proj: AC Patch & Repave (EPS)	10-Jul-17	Dexter Construction	1,552,002.75	4	12.2	10475	10600	740	0	23-Jun-17
2017-065	WS76423845	Victoria	AC Patch & Repave (EPS)	18-Jul-17	Dexter Construction	985,001.00	3	4.4	4745	8475	400	0	28-Jun-17
2017-066	WS76423806	Kings	AC Patch & Repave (EPS)	13-Jul-17	Dexter Construction	1,362,002.50	3	4.2	9000	650	250	0	28-Jun-17
2017-067	WS76190286	Lunenburg	Full Depth Recycling, & AC Repave (EPS)	05-Jul-17	Dexter Construction	2,616,003.25	3	5.9	10850	10300	700	0	21-Jun-17
2017-068	WS79340019	Yarmouth	AC Patch, Cold Planing, Repaving (EPS)										19-Jul-17
2017-069	WS76996397	Yarmouth	Bridge & Approaches	31-Jul-17	Dexter Construction	1,340,400.00	2	0.1	250	350	20	0	30-Jun-17
2017-070	WS76405901	Lunenburg	2 Proj: Full Depth Recycling & AC Repave (EPS)	05-Jul-17	Dexter Construction	3,892,002.60	2	11.1	19322	18300	450	0	23-Jun-17
2017-071	WS80181468	Inverness	Asphalt Concrete Patch & Paving (EPS)	15-Aug-17	S.W. Weeks	694,820.50	3	2.3	3850	3200	800	0	26-Jul-17
2017-072	WS79039211	Hants	4 Proj: Partial Depth Reclamation, AC Repave (EPS)										12-Jul-17
2017-073	WS79075485	Hants/Halifax	2 Proj: AC Patch & Repave (EPS)	n/a	Basin Contracting	1,316,007.00	3	4.6	8510	6520	850	0	14-Jul-17
2017-074	WS77010643	Halifax	SubgradeWork, AC Patch & Repave (EPS)	27-Jul-17	Dexter Construction	1,188,002.00	2	0.8	3175	9525	0	0	13-Jun-17
2017-075	WS76525508	Halifax	2 Proj: Bridge Rehabilitation	n/a	Eastern Infrastructure	2,134,373.00	3	0.0	0	0	0	0	30-Jun-17
2017-076	WS77211877	Digby	3 Proj: AC Patch & Repave (EPS)	06-Jul-17	Dexter Construction	1,752,001.50	4	14.3	14640	12300	0	0	30-Jun-17
2017-077	WS76411263	Kings	3 Proj: Drainage, AC Patch & Repave (EPS)										28-Jun-17
2017-078	WS77858344	Cape Breton	3 Proj: Drainage, AC Patch & Repave (EPS)	10-Jul-17	Northern Contracting	1,394,899.25	3	6.6	10892	3465	800	0	05-Jul-17
2017-079	WS78604645	Colchester	3 Proj: Drainage, Widening, AC Patch & Repave (EPS)	n/a	Dexter Construction	2,811,002.00	3	14.5	24850	13455	1100	0	11-Jul-17
2017-080	WS77247685	Cumberland	2 Proj: Graveling	11-Jul-17	Dexter Construction	653,003.00	3	0.0	0	40500	425	0	10-Jul-17
2017-081													
2017-082	WS76411223	Guysborough	2 Proj: Bridge Structure -Design/Build & AC Patch & Repave (EPS)	24-Jul-17	S.W. Weeks	2,747,867.60	2	6.2	9115	14900	600	800	30-Jun-17
2017-083	WS77247623	Guysborough	Bridge & Approaches	15-Aug-17	Alva Construction	1,777,446.00	4	0.3	625	5710	260	0	30-Jun-17
2017-084	WS79075402	Guysborough	Graveling & Repave	05-Sep-17	S.W. Weeks	289,857.50	2	0.4	370	2980	35	0	14-Jul-17
2017-085	WS80069834	Colchester	3 Proj: Graveling										21-Jul-17
2017-086	WS76195927	Colchester	2 Proj: Crack Filling, Crack Sealing, Micro-surfacing (EPWS)	05-Jul-17	Dexter Construction	611,250.00	2	0.0	35	0	0	0	21-Jun-17
2017-087	WS77311527	Colchester	AC Patch & Repave (EPS)	12-Jul-17	S.W. Weeks	693,125.00	2	6.0	7515	3800	0	1600	10-Jul-17
2017-088	WS79340059	Cumberland	AC Patch & Repave (EPS)										19-Jul-17
2017-089	WS80192329	Inverness	3 Proj: Bridge Joint Replace, CP, AC Patch & Repave (EPS)										26-Jul-17
2017-090	WS78604685	Cape Breton	3 Proj: Subdivision Road, Pulverization, Graveling, AC Patch & Repave (EPS)	13-Jul-17	Municipal Ready-Mix	306,289.97	3	1.1	1100	4070	40	0	11-Jul-17
2017-091	WS80073658	Pictou	2 Proj: Drainage Improvements & Graveling	15-Aug-17	Ian Sinclair Contracting	741,595.50	5	0.0	0	31400	1000	0	21-Jul-17
2017-092	WS79075441	Cumberland	Culvert Replacement	14-Aug-17	Cumberland Paving	297,190.00	3	0.3	225	3300	1100	0	14-Jul-17
2017-093	WS78663630	Hants	2 Proj: Seal Coat Type B (EPWS)	14-Aug-17	CANCELLED								
2017-094	WS82293857	Halifax	2 Proj: Drainage Improvements & Graveling	21-Aug-17	Dexter Construction	283,001.00	3	0.0	120	3400	0	0	04-Aug-17
2017-095	WS78663670	Colchester	Drainage Improvement & Graveling	14-Aug-17	Basin Contracting	319,086.00	2	0.0	0	10020	220	0	11-Aug-17
2017-096	WS81359097	Richmond	4 Proj: AC Patch & Repave (EPS)										02-Aug-17
2017-097	WS80192385	Halifax	3 Proj: Subdivision Road, Graveling, AC Pave (EPS)	31-Aug-17	Dexter Construction	716,001.00	3	1.9	3240	9380	145	0	26-Jul-17
2017-098	WS80066271	Digby	Bridge & Approaches	28-Aug-17	Dexter Construction	2,216,000.00	2	0.0	0	100	0	0	21-Jul-17
2017-099	WS81730721	Cape Breton	3 Proj: AC Patch & Repave (EPS)	03-Aug-17	Dexter Construction	1,312,001.00	3	11.2	12130	8570	120	0	02-Aug-17
2017-100	WS83773673	Hants	2 Proj: Drainage Improvements & Graveling	24-Aug-17	Dexter Construction	362,001.00	4	0.0	0	14525	250	0	16-Aug-17
2017-101	WS82070780	Halifax	Slope Failure Repair	15-Aug-17	Alva Construction	809,360.00	3	1.0	1900	7300	120	0	02-Aug-17
2017-102	WS83128723	Halifax	7 Proj: Seal Coat Type "A" & "B" (EPWS)	29-Aug-17	Industrial Cold Milling	1,085,087.50	2	0.0	220	12335	300	0	11-Aug-17
2017-103	WS82560131	Pictou	3 Proj: Culvert Replacement & Slope Failure Repair	29-Aug-17	Balodis Inc.	338,844.80	2	0.3	150	2970	1050	0	
2017-104	WS82446072	Antigonish	2 Proj: Subdivision Paving	22-Aug-17	Dexter Construction	126,001.26	2	0.7	720	295	0	0	11-Aug-17
2017-105	WS82600088	Lunenburg	2 Proj: Seal Coat Type B (EPWS)	06-Sep-17	Dexter Construction	2,372,001.50	2	0.0	90	48100	810	0	09-Aug-17
2017-106	WS84438045	Richmond	6 Proj: Drainage Structure, AC Patch & Repave (EPS)	06-Sep-17	Dexter Construction	3,258,001.50	2	11.3	19225	20445	1855	0	23-Aug-17
2017-107	WS83495196	Halifax	AC Repave (EPS)	18-Sep-17	Dexter Construction	1,341,001.00	3	9.0	12880	4750	0	0	11-Aug-17
2017-108													
2017-109	WS82465739	Hants	4 Proj: Partial Depth Reclamation, AC Patch & Repave (EPS)	11-Sep-17	Chapman Bros.	3,433,939.00	3	10.3	17640	13735	1050	880	04-Aug-17
2017-110	WS85114846	Halifax	2 Proj: Remove & Replace Existing Cast in Place Jersey Barrier	06-Sep-17	Dexter Construction	128,601.00	2	0.0	0	0	0	0	25-Aug-17
2017-111													
2017-112	WS84444731	Shelburne/Yarmou	3 Proj: Subdivision Road Graveling, AC Patch & Repave	31-Aug-17	Aberdeen Paving	933,300.50	2	5.8	6675	4850	0	0	23-Aug-17
2017-113	WS85969222	Cape Breton	Widening, Drainage, AC Patch & Repave (EPS)	06-Sep-17	Municipal Ready-Mix	1,050,000.01	3	2.6	4900	8900	280	22000	01-Sep-17
2017-114	WS84476233	Cape Breton	Culvert Replacement	28-Aug-17	RDL Construction	80,375.98	5	0.0	25	1220	450	0	23-Aug-17
2017-115	WS83775224	Antigonish	Clearing of Right of Way	29-Aug-17	Alva Construction	285,875.00	2	0.0	0	0	0	0	16-Aug-17
2017-116													
2017-117	WS85370661	Cape Breton	2 Proj: Graveling	31-Aug-17	RDL Construction	593,585.00	6	0.0	0	31900	50	0	30-Aug-17
2017-118	WS85810702	Pictou	3 Proj: Drainage, AC Patch & Repave (EPS)	05-Sep-17	S.W. Weeks	1,194,469.30	2	5.7	11445	8100	230	0	30-Aug-17
2017-119													
2017-120	WS89207547	Antigonish	Drainage Improvement & Graveling										15-Sep-17
2017-121													
2017-122	WS85975626	Pictou	2 Proj: Pulverizing & AC Repave (EPS)	11-Sep-17	Dexter Construction	242,001.00	2	1.0	1155	725	30	0	06-Sep-17
2017-123	WS92724163	Digby	Bridge & Approaches										18-Oct-17
2017-124	WS86092352	Antigonish	2 Proj: Bridge & Subgrade Construction	11-Sep-17	Nova Construction	4,263,965.90	4	0.0	0	30000	1135	0	08-Sep-17
2017-125	WS87033170	Lunenburg	4 Proj: Graveling	21-Sep-17	Dexter Construction	1,418,001.00	2	0.0	10	64075	640	0	13-Sep-17
2017-126	WS87033102	Annapolis/Digby	3 Proj: Graveling	21-Sep-17	Howard Little Excavating	928,334.75	5	0.0	0	40500	550	0	13-Sep-17

